STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGCSALS | SSUED 5

NUMBER OF BI DDERS 2
Bl D RANK

BI D SUMMARY DEPARTMENT
IN LOS ANGELES COUNTY I N

VEST COVI NA FROM 0.4 KM EAST OF

PUENTE AVENUE UNDERCROSSI NG TO

CAMERON AVENUE UNDERCRCSSI NG

08/ 04/ 05
07-0N9704
07-LA-10-33.6/34.3

I NSTALL METAL BEAM GUARD RAI L

DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

CF TRANSPORTATI ON Bl D245
PAGE 1
08/ 08/ 05
CONTRACT CCODE 'D '
19 CONTRACT | TEMS

FEDERAL AID ACI M 010- 1(780)E
G 010-1(780) E

60
PERCENT UNDER EST 54. 37

FUND TOTAL HB1 350, 000 TOTAL NUMBER OF WORKI NG DAYS
ENG NEERS EST 315, 730. 00 AMOUNT UNDER 171, 676. 00
Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

144, 054. 00 1 ALCORN FENCE COWVPANY

P O BOX 1249
SUN VALLEY CA 91353
242,112. 00 2 CROMN FENCE CO

12118 BLOOWFI ELD AVENUE
SANTA FE SPRINGS CA 90670

323 875-1342
00122954
FAX 818 768-9719

562 864-5177
00001315
FAX 562 864-2529



07-0N9704 Bl D245

07-LA-10-33 PAGE 2

08/ 04/ 05 08/ 08/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ITEMS 9 THRU 11 ( PORTI ON)
2788 VENTURA DRI VE
LI NCOLN CA
K R C SAFETY COVPANY I TEMS 3 AND 4 ( PORTI ON)

6084 W HURLEY CA
VI SALI A CA



07-0N9704 Bl D245

07-LA-10-33 PAGE 3

08/ 04/ 05 08/ 08/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE COVPANY ASPHALT CONCRETE AND ASPHALT CONCRETE DI KE
2788 VENTURA DRI VE
LI NCOLN CA 95648

BAYWOOD ENVI RONVENTAL SERVI CES | NC WATER POLLUTI ON CONTROL PROGRAM AND LEAD COVPLI ANCE PLAN
2901 SI R FRANCI S DRAKE BLVD
FAI RFAX CA 94930

SPECI ALTY MOW NG SERVI CE CLEARI NG AND GRUBBI NG ( PARTI AL)
4949 2ND STREET
FALLBROOK CA 92028-9790

STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL
522 LI NDON LANE
NI POMO CA 93444



07-0N9704 Bl D245

07-LA-10-33 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
08/ 04/ 05 08/ 08/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 995. 00 995. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 1, 621. 00 1, 621. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 3, 633. 00 3, 633. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 17, 500. 00 17, 500. 00
5 150662 REMOVE METAL BEAM GUARD RAI LI NG M 20 66. 00 1, 320.00
6 150771 REMOVE ASPHALT CONCRETE DI KE M 500 17. 80 8, 900. 00
7 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 2,250. 00 2, 250. 00
8 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 6, 930. 00 6, 930. 00
9 390103 ASPHALT CONCRETE ( TYPE B) TONN 21 158. 00 3, 318. 00
10 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 12 13. 00 156. 00
11 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 490 12. 30 6, 027. 00
12 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 0.5 5, 540. 00 2,770.00
13 820118 GUARD RAI LI NG DELI NEATOR EA 32 13. 00 416. 00
14 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 1,010 62. 20 62,822. 00
15 034997 END CAP (TYPE A) EA 1 153. 00 153. 00
16 034998 END CAP (TYPE C) EA 4 100. 00 400. 00
17 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 4 583. 00 2,332.00
18 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 3 3,372.00 10, 116. 00
19 999990 MOBI LI ZATI ON LS LUWVP SUM 12, 395. 00 12, 395. 00

TOTAL 144, 054. 00



07-0N9704 Bl D245

07-LA-10-33 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 04/ 05 08/ 08/ 05
| TEM SECOND
Bl D AMOUNT
1 1, 550. 00 1550. 00
2 21, 480. 00 21480. 00
3 2,975.00 2975. 00
4 46, 680. 00 46680. 00
5 43. 00 860. 00
6 38. 50 19250. 00
7 27, 166. 00 27166. 00
8 3, 105. 00 3105. 00
9 195. 00 4095. 00
10 15. 00 180. 00
11 15. 00 7350. 00
12 15, 812. 00 7906. 00
13 35. 00 1120. 00
14 82. 00 82820. 00
15 395. 00 395. 00
16 165. 00 660. 00
17 695. 00 2780. 00
18 2,480. 00 7440. 00
19 4, 300. 00 4300. 00
TOT 242,112.00



